
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 3/19/2010

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: RMC - 620406001        CONTROL: 6204-06-001                   
               COUNTY:  WISE                                                          
               LETTING: 04/06/2010                                                    
               REFERENCE NO: 0319                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        X  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: SHEETS 1 & 2                                       ) 
        X  GENERAL NOTES (SH. NO.: SHEETS 2B & 2C                                     
                                                                                    ) 
        _  SPEC LIST   (SH. NO.:                                                    ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  OTHER:                                                                     
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        WORKING DAYS CHANGED FROM 14 TO 19.                                           
        ADDED COUNTY TO SHEET 1.                                                      
        REVISED SHEETS 2B & 2C OF THE GENERAL NOTES.                                  
        CHANGES TO QUANTITIES AND ADD ITEMS TO SHEET 3.                               
        ADDED TWO ROADWAYS, ADDED BID ITEMS AND INCREASED QUANTITIES TO SHEETS        
        4A & 4B.                                                                      
        CHANGES TO MAPS ON SHEETS 5A & 5B TO ADD ROADWAYS.                            
        ADDED BID ITEMS: 666-2054, 666-2096 & 672-2017.                               
        REVISED BID ITEMS: 316-2221, 316-2512, 502-2001, 662-2113, 662-2115,          
        666-2048, 666-2142, 666-2145, 666-2176, 666-2178 & 672-2015.                  
                                                                                      



 

PROPOSAL TO THE  TEXAS 
TRANSPORTATION COMMISSION

2004 SPECIFICATIONS

WORK CONSISTING OF SEAL COAT
                                        WISE   COUNTY, TEXAS

   The quantities in the proposal are approximate.  The quantities of work and materials may be increased or decreased as 
considered necessary to complete the work as planned and contemplated. 

   This project is to be completed in 19 working days and will be accepted when fully completed and finished to the 
satisfaction of the Executive Director or designee.

   Provide a proposal guaranty in the form of a Cashier’s Check, Teller’s Check (including an Official Check) or Bank 
Money Order on a State or National Bank or Savings and Loan Association, or State or Federally chartered Credit Union 
made payable to the Texas Transportation Commission in the following amount: 

FOURTEEN THOUSAND (Dollars) (      $14,000 ) 

   A bid bond may be used as the required proposal guaranty.  The bond form may be detached from the proposal for 
completion.  The proposal may not be disassembled to remove the bond form.  The bond must be in accordance with Item 
2 of the specifications.

   Any addenda issued amending this proposal and/or the plans that have been acknowledged by the bidder, become part of 
this proposal.

   By signing the proposal the bidder certifies:

1. the only persons or parties interested in this proposal are those named and the bidder has not directly or indirectly              
participated in collusion, entered into an agreement or otherwise taken any action in restraint of free competitive 
bidding in connection with the above captioned project.

2. in the event of the award of a contract, the organization represented will secure bonds for the full amount of the 
contract.

3. the signatory represents and warrants that they are an authorized signatory for the organization for which the bid is 
submitted and they have full and complete authority to submit this bid on behalf of their firm.

4. that the certifications and representations contained in the proposal are true and accurate and the bidder intends the 
proposal to be taken as a genuine government record. 

•  Signed:  **

(1) _______________________(2)_______________________(3)_______________________

Print Name:

(1) _______________________(2)_______________________(3)_______________________
Title:
(1) _______________________(2)_______________________(3)_______________________

Company:
(1) _______________________(2)_______________________(3)_______________________
•  Signatures to comply with Item 2 of the specifications.

**Note:  Complete (1) for single venture, through (2) for joint venture and through (3) for triple venture.

* When the working days field contains an asterisk (*) refer to the Special Provisions and General Notes.
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NOTICE TO CONTRACTORS

     FOR THIS PROJECT THE AUDITED FINANCIAL PREQUALIFICATION  
REQUIREMENT IS WAIVED.  ANY CONTRACTOR INTENDING TO BID ON THIS 
WORK MUST SUBMIT A COMPLETED “BIDDERS QUESTIONNAIRE”, WITH ANY 
ADDITIONAL INFORMATION REQUESTED IN THAT FORM, AT LEAST TEN DAYS 
PRIOR TO THE LETTING DATE.

CONTRACTORS THAT ARE CURRENTLY PREQUALIFIED BASED ON AN 
AUDITED FINANCIAL STATEMENT DO NOT NEED TO SUBMIT A “BIDDERS 
QUESTIONAIRE” SINCE THE NECESSARY INFORMATION IS CONTAINED IN THE 
AUDITED PREQUALIFICATION DOCUMENTS.

     UNIT PRICES MUST BE SUBMITTED IN ACCORDANCE WITH ITEM 2 OF 
THE STANDARD SPECIFICATIONS OR SPECIAL PROVISION TO ITEM 2 FOR 
EACH ITEM LISTED IN THIS PROPOSAL.
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT RMC - 620406001 TxDOT
COUNTY  WISE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

316 2221 AGGR(TY-PB GR-3 SAC-B)
DOLLARS

and CENTS

CY 5,576.000 1

316 2512 ASPH(AC-20-5TR OR AC-20XP)

DOLLARS
and CENTS

TON 651.000 2

316 2648 ASPH (AC 15P OR 10-2TR)

DOLLARS
and CENTS

TON 222.000 3

500 2001 005 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 4

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-
DLING

DOLLARS
and CENTS

MO 2.000 5

662 2113 WK ZN PAV MRK SHT TERM (TAB) TY W

DOLLARS
and CENTS

EA 805.000 6

662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2

DOLLARS
and CENTS

EA 3,851.000 7

666 2048 REFL PAV MRK TY I (W) 24"(SLD)(100MIL)
DOLLARS

and CENTS

LF 537.000 8

666 2054 REFL PAV MRK TY I (W) (ARROW) (100MIL)
DOLLARS

and CENTS

EA 2.000 9

666 2084 REFL PAV MRK TY I(W)(RR XING) (100MIL)
DOLLARS

and CENTS

EA 1.000 10
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666 2096 REFL PAV MRK TY I (W) (WORD) (100MIL)
DOLLARS

and CENTS

EA 2.000 11

666 2142 REF PAV MRK TY II (W)  4" (BRK)

DOLLARS
and CENTS

LF 6,740.000 12

666 2145 REF PAV MRK TY II (W)  4" (SLD)

DOLLARS
and CENTS

LF 298,315.000 13

666 2176 REF PAV MRK TY II (Y)  4" (BRK)

DOLLARS
and CENTS

LF 19,930.000 14

666 2178 REF PAV MRK TY II (Y)  4" (SLD)
DOLLARS

and CENTS

LF 209,757.000 15

666 2182 REF PAV MRK TY II (Y)  8" (SLD)
DOLLARS

and CENTS

LF 400.000 16

672 2012 034 REFL PAV MRKR TY I-C
DOLLARS

and CENTS

EA 111.000 17

672 2015 034 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 3,380.000 18

672 2017 REFL PAV MRKR TY II-C-R

DOLLARS
and CENTS

EA 287.000 19

PROPOSAL SHEET
PROJECT RMC - 620406001 TxDOT
COUNTY  WISE FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



Project Number: 6204-06-001 Sheet 2A  
 
County: Wise, Etc. Control:  6204-06-001 
 
Highway: FM 2048, Etc. 
 
 
GENERAL NOTES: 
 
Plans are required and may be obtained from one of the plan companies listed in the “Special 
Notice to Contractors”, or viewed at Texas Department of Transportation’s (TxDOT’s) Internet 
site at http://www.dot.state.tx.us/business/plansonline.htm.  
 
  ****SPECIFICATION DATA****  
 
BASIS OF ESTIMATE 
 
 Item Description      Rate  Unit 
 
 *210 Roll (Med Pneum Tire) (TY B) Surf Trt 1Hr/1000 Sy/Crse Hr 
 

*For Contractor’s Information Only. 
 
SURFACE TREATMENT DATA: 
 
Seal Coat 
Asph Type (AC  20-5TR or AC 20-XP), (AC 15P or AC-10-2TR)    
Placed with GR 3 Aggregate, All Types   0.45 Gal/Sy  Ton 
Placed with GR 4 Aggregate, All Types   0.40 Gal/Sy  Ton 
 
Aggregate 
All GR 3          95 Sy/Cy  Cy 
All GR 4        115 Sy/Cy  Cy 
 
Note:  The rates of application of asphalt and aggregate are for estimating purposes only and may 
be varied as directed. 
 
Personnel will be experienced in items of work in contract.  Safety vests and hard hats will be 
pre-approved and worn at all times when outside vehicles within the work area. 
 
Contract Prosecution:  Each contract awarded by the Department stands on its own and as such, 
is separate from other contracts.  A Contractor awarded multiple contracts must be capable and 
sufficiently staffed to concurrently process and/or execute all contracts at the same time. 
 
Coordinate all work through the Seal Coat Administrator shown below or his representative: 
 
     James Whitehead 
     2501 SW Loop 820 
     Fort Worth, Texas 76133 
     (817) 370-6738 
 

 General Notes  

http://www.dot.state.tx.us/business/plansonline.htm


Project Number: 6204-06-001 Sheet 2B  
 
County: Wise, Etc. Control:  6204-06-001 
 
Highway: FM 2048, Etc. 
 
 
 
Item 7.7. Public Safety and Convenience.  Personal vehicles will not be parked within the 
right-of-way at any time, including any section closed to the traveling public.   
 
No parking any construction equipment overnight within 30 feet of pavement. 
 
Operations will be curtailed or halted during special events that may result in delays or 
congestion to the traveling public. 
 
Item 7.12. Responsibility for Damage Claims.  Prosecute work in such a way as to avoid 
damage to vehicles resulting from asphalt.  Conformance with specifications and traffic control 
plans is considered a minimum effort and is not intended to absolve the Contractor of any 
liability whatsoever, for damage to vehicles, as a result of his operations.   
 
Designate a responsible person for receiving and resolving damage claims from the public 
between 8:00 AM and 5:00 PM every day, Monday thru Friday, during the course of the project.  
Prior to beginning work, furnish this person’s name, mailing address and phone number to be 
made available to persons who contact the department with claims. 
 
Remove any obstructions to existing drainage due to contractor’s operations, as required, at 
contractor’s expense. 
 
Layout shot lengths on each project by an approved method. 
 
Remove paper and other debris on the same day of operations. 
 
Take care that existing curb and curb and gutter is not discolored or damaged during construction 
operations.  In the event of discoloration or damage, clean or repair as directed. 
 
Item 8. Prosecution and Progress.  A written notification (work order) will be issued on or 
after May 1, 2010, stating when work may begin. Type(s) of work, locations, percentage (%) or 
quantity of work, number of working days allowed to complete the work and when time charges 
begin will be included in the work order(s).   
 
Payment will not be made for any reflectorized pavement markings or markers placed without a 
TxDOT inspector present. 
 
Before starting work, provide a sequence of work and estimated progress schedule meeting the 
requirements of section 8.2.B. “Construction Contracts”. 
 
Failure to complete work within the seal coat season established by the plans will result in 
liquidated damages as described in Section 8.5. “Failure to Complete Work on Time”.  This 
includes any surface treatment work carried over to the next year.  The amount assessed for 

 General Notes  



Project Number: 6204-06-001 Sheet 2C  
 
County: Wise, Etc. Control:  6204-06-001 
 
Highway: FM 2048, Etc. 
 
 
liquidated damages will be based on the value of the original contract, in accordance with 
Special Provision 000-1493, not the estimated amount on individual work orders. 
 
The engineer may consider extending working days beyond the end of the seal coat season. 
 
Item 8.3. Computation of Contract Time for Completion.  There are fourteen (19) working 
days to complete the work. 
 
Item 8.3.A.4.  Standard Workweek.  Defines working days for this contract.  Contractor may 
work 30 minutes after daylight and 30 minutes before dark Monday thru Friday, unless otherwise 
approved. 
 
Provide a 48 hour advance notice for work on Saturday.  Work on Sundays and national holidays 
will not be permitted without written authorization. 
 
Item 9.7. Payment for Material on Hand (MOH).  In accordance with Special Provision 009-
002, Material on Hand will not be paid.  
 
Item 210. Rolling.  Rolling is to be used on the surface treatment as shown above, unless 
otherwise directed. 
 
Item 301. Asphalt Antistripping Agents.  Provide a liquid anti-stripping agent unless otherwise 
directed. 
 
Item 302. Aggregates for Surface Treatments.  Use PG 64-22 asphalt to pre-coat type PB 
aggregate. PB aggregate shall be coated with 1.0%  to 1.5% by weight.   
 
A two (2) working day notification is required so that asphaltic material may be sampled during 
pre-coat production. All pre-coated aggregate will be rejected if asphalt tests results do not meet 
specification requirements.   
 
Aggregate will pass decantation test for concrete aggregate (Section 8.TEX-406-A) instead of 
decantation test for seal coat aggregate.  Maximum aggregate decantation value shall be no 
greater than 1.0. 

Furnish aggregate meeting a Surface Aggregate Classification rating of “B” or all other 
roadways in this project. 

A minimum of 90% of all aggregate required for each project will be stockpiled for a minimum 
of two (2) weeks prior to use.  This stockpiling may be accomplished by using one or more 
stockpiles on one or more projects. 

Use the boil test, test method TEX-530-C, and provide only mixes that produce zero percent 
(0%) stripping for design verification and during production. 

 General Notes  



Project Number: 6204-06-001 Sheet 2D  
 
County: Wise, Etc. Control:  6204-06-001 
 
Highway: FM 2048, Etc. 
 
 
Item 316. Surface Treatments.  Asphalt application season for this project is May 1 to 
September 15.   
 
Remove any vegetation and blade pavement edges as directed. 
 
Place the surface treatment in half-roadway widths allowing the remaining roadway to be open 
for traffic, unless otherwise directed. 
 
Seal shoulders, intersections, streets and mailbox turnouts prior to the main lanes being sealed, 
unless otherwise directed.  Seal intersections to the back of the radius or as directed.  The 
location and the number of intersections to be sealed may be changed as directed.  Payment for 
sealing additional intersections will be at the unit prices bid for the related items. 
 
Deliver asphaltic material to each CSJ by the ton as measured at the point of origin.  Use of 
storage tanks must have prior approval. 
 
Transport loading, weighing, and unloading may be checked or verified. 
 
Provide ticket for any asphalt returned. 
 
The asphalt rates shown in the plans are for average conditions.  Rates may vary to obtain proper 
embedment of the aggregate.  For the Contractor’s information, an approximate rate of 8.495 
pounds/gallon was used for estimating purposes. 

Furnish a distributor that is capable of shooting an asphalt placement rate outside the wheel path 
22% to 32% greater than the rate inside the wheel path unless otherwise approved. 

Provide a minimum of 3 pneumatic rollers as specified under Item 316.3.C. 
 
Offset longitudinal joints from the lane line and centerline 6 inches to provide a smooth, level 
surface for placement of raised pavement markers. 

Cover or protect any sealed expansion joints or rail on bridges and any railroad tracks 
encountered on this project, as directed.  Clean any of these items not properly protected.  This 
work will not be paid for directly but will be considered subsidiary to Item 316. 
 
Item 502. Barricades, Signs and Traffic Handling.  Arrange warning devices when traffic is 
obstructed in accordance with arrangements indicated in the “Texas Manual on Uniform Traffic 
Control Devices”, 2003 Edition, the BC (1-12)-07 sheets, the Traffic Control Plan (TCP), or as 
approved. 
 
Delineate stockpiles in the right of way with Type III barricades on each end of the stockpile or 
as approved within 24 hours of aggregate delivery. 
 

 General Notes  



Project Number: 6204-06-001 Sheet 2E  
 
County: Wise, Etc. Control:  6204-06-001 
 
Highway: FM 2048, Etc. 
 
 
Attention is called to the Traffic Control Details for seal coat operations (TCP (7-1)-98).   Install 
signs which are to remain in place after completion of seal operations until standard pavement 
markings are placed.  These signs are in addition to the signs and barricades that may be required 
on Standard Sheets BC (1-12)-07. 
 
Provide for the safe passage of traffic on, and/or across existing highways, roads or streets where 
such facilities are involved in the construction of this project.  Upon approval the number of 
traffic lanes may be reduced during daylight hours. However, such lanes shall be restored and 
remain unobstructed for travel at night unless otherwise approved.  Any detours constructed by 
the Contractor to fulfill this responsibility will be provided at the Contractor’s entire expense. 
 
Use blue rotating beacons or omni-directional flashing amber warning lamps on all work 
vehicles and equipment. Mount the warning lamp on the vehicles in such a manner as to allow 
clear visibility from all directions. 
 
Use a pilot car on all 2 lane roadways unless otherwise directed. 
 
Do not mount construction signs for this project on drums.  Existing signs are to remain as long 
as they do not interfere with construction and they do not conflict with the Traffic Control Plan. 
 
Item 662. Work Zone Pavement Markings.  Reference all existing striping and pavement 
markings, including gore markings, turn arrows and no passing zones prior to beginning paving 
operations.  Use the existing center stripe for a control line in place of control points every 1,500 
feet and for permanent stripe placement. 
 
Use short term pavement markers when directed.  Use white short term pavement markers to 
separate traffic in the same direction.  Use yellow short term pavement markings to separate 
traffic in opposite directions. 
 
Protect the reflectivity and condition of temporary flexible roadway marker tabs from damage 
during seal operations.  Any damage or loss of reflectivity to these markings will be repaired at 
the Contractor’s entire expense. 
 
Item 666. Reflectorized Pavement Markings.  Provide dotting to establish centerline, lane line, 
edge line, gore marking and no passing zone locations for permanent stripe placement. 
 
The final course shall cure for a minimum of two (2) days prior to place of pavement markings.   
 
Broom the roadway directly ahead of the striping machine prior to placing standard pavement 
markings. 
 
Provide gravity flow bead guns for striping vehicles. 
 
Use double-drop of Type II and Type III drop-on glass beads for this item. 

 General Notes  



Project Number: 6204-06-001 Sheet 2F  
 
County: Wise, Etc. Control:  6204-06-001 
 
Highway: FM 2048, Etc. 
 
 
 
Item 672. Raised Pavement Markers.  Furnish adhesive and a 30 day warranty period in 
accordance with Special Provision 672-034 “Raised Pavement Markers”. 
 
CONFLICT RESOLUTIONS: 
 
A form of a Conflict Resolution Schedule is listed below.  This schedule will be addressed at the 
pre-work meeting held prior to the implementation of this Contract.  This conflict 
resolution/communication format will make a positive contribution to communication and 
performance evaluation.   
 

 
             OBJECTIVE:  To improve communications between the Contractor and TxDOT. 

 
 

TIME RESOLUTION 
TIME TXDOT REPRESENTATIVE  

 
 

1 Days 
James Whitehead – Seal Coat Administrator      (817) 370-6738 

 
1 

(682)) 429-5937  
 Kristie Woods – Contract Specialist  

(817) 370-6524 
Glynis Rodriguez – Contract Specialist 

   
 
 
2 2 Days 

(817) 370-6527  
Alan Easterling – Assistant Director of 
Maintenance  

   
 3 2 Days 
 (817) 370-6746 
Other Players:  
 

    
             Richard G. Schiller, Jr., P.E. 
             Director of Maintenance 
             TxDOT 
             (817) 370-6521 

 General Notes  
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